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AIA Document A132™ — 2009 SP

Standard Form of Agreement Between Owner and Contractor, for use on a

Sustainable Project, Construction Manager as Adviser Edition

AGREEMENT made as of the day of

(In words, indicate day, month and year.)

BETWEEN the Owner:
(Name, legal status, address and other information)

and the Contractor:
(Name, legal status, address and other information)

for the following Project:
(Name, location and detailed description)

The Construction Manager:
(Name, legal status, address and other information)

The Architect:
(Name, legal status, address and other information)

The Owner and Contractor agree as follows.

in the year

This document has important legal
consequences. Consultation with
an attorney is encouraged with
respect to its completion or
modification.

This document is intended to be
used in conjunction with AIA
Documents A232™-2009 SP,
General Conditions of the
Contract for Construction, for use
on a Sustainable Project,
Construction Manager as Adviser
Edition; B132™-2009 SP,
Standard Form of Agreement
Between Owner and Architect, for
use on a Sustainable Project,
Construction Manager as Adviser
Edition; and C132™-2009 SP,
Standard Form of Agreement
Between Owner and Construction
Manager as Adviser, for use on a
Sustainable Project.

AIA Document A232™-2009 SP
is adopted in this document by
reference. Do not use with other
general conditions unless this
document is modified.
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EXHIBIT A DETERMINATION OF THE COST OF THE WORK

ARTICLE1 THE CONTRACT DOCUMENTS

The Contract Documents consist of this Agreement, Conditions of the Contract (General, Supplementary and other
Conditions), Drawings, Specifications, the Sustainability Plan, Addenda issued prior to execution of this Agreement,
other documents listed in this Agreement and Modifications issued after execution of this Agreement, all of which form
the Contract, and are as fully a part of the Contract as if attached to this Agreement or repeated herein. The Contract
represents the entire and integrated agreement between the parties hereto and supersedes prior negotiations,
representations or agreements, either written or oral. An enumeration of the Contract Documents, other than
Modifications, appears in Article 9.

ARTICLE 2 THE WORK OF THIS CONTRACT
The Contractor shall fully execute the Work described in the Contract Documents, except as specifically indicated in the
Contract Documents to be the responsibility of others.

ARTICLE 3 DATE OF COMMENCEMENT AND SUBSTANTIAL COMPLETION

8 3.1 The date of commencement of the Work shall be the date of this Agreement unless a different date is stated below
or provision is made for the date to be fixed in a notice to proceed issued by the Owner.

(Insert the date of commencement, if it differs from the date of this Agreement or, if applicable, state that the date will
be fixed in a notice to proceed.)

If, prior to the commencement of the Work, the Owner requires time to file mortgages, mechanics’ liens and other
security interests, the Owner’s time requirement shall be as follows:

§ 3.2 The Contract Time shall be measured from the date of commencement.
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§ 3.3 The Contractor shall achieve Substantial Completion of the entire Work not later than (_ ) days from
the date of commencement, or as follows:

(Insert number of calendar days. Alternatively, a calendar date may be used when coordinated with the date of
commencement. If appropriate, insert requirements for earlier Substantial Completion of certain portions of the Work.)

Portion of the Work Substantial Completion Date

, subject to adjustments of this Contract Time as provided in the Contract Documents.
(Insert provisions, if any, for liquidated damages relating to failure to achieve Substantial Completion on time or for
bonus payments for early completion of the Work.)

ARTICLE4 CONTRACT SUM

§ 4.1 The Owner shall pay the Contractor the Contract Sum in current funds for the Contractor’s performance of the
Contract. The Contract Sum shall be one of the following:

(Check the appropriate box.)

[] Stipulated Sum, in accordance with Section 4.2 below

[] Costof the Work plus the Contractor’s Fee without a Guaranteed Maximum Price, in accordance with
Section 4.3 below

[] Costof the Work plus the Contractor’s Fee with a Guaranteed Maximum Price, in accordance with
Section 4.4 below

(Based on the selection above, complete Section 4.2, 4.3 or 4.4 below. Based on the selection above, also complete
either Section 5.1.4, 5.1.5 or 5.1.6 below.)

§ 4.2 Stipulated Sum
§4.2.1 The Stipulated Sum shall be ($_ ), subject to additions and deletions as provided in the Contract
Documents.

8§ 4.2.2 The Stipulated Sum is based on the following alternates, if any, which are described in the Contract Documents
and are hereby accepted by the Owner:

(State the numbers or other identification of accepted alternates. If the bidding or proposal documents permit the
Owner to accept other alternates subsequent to the execution of this Agreement, attach a schedule of such other
alternates showing the amount for each and the date when that amount expires.)
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§ 4.2.3 Unit prices, if any:
(Identify and state the unit price, and state the quantity limitations, if any, to which the unit price will be applicable.)

ltem Units and Limitations Price per Unit ($0.00)

8 4.2.4 Allowances included in the Stipulated Sum, if any:
(1dentify allowance and state exclusions, if any, from the allowance price.)

[tem Allowance

§ 4.3 Cost of the Work Plus Contractor’s Fee without a Guaranteed Maximum Price
8 4.3.1 The Contract Sum is the Cost of the Work as defined in Exhibit A, Determination of the Cost of the Work, plus
the Contractor’s Fee.

§ 4.3.2 The Contractor’s Fee:
(State a lump sum, percentage of Cost of the Work or other provision for determining the Contractor’s Fee.)

§ 4.3.3 The method of adjustment of the Contractor’s Fee for changes in the Work:

§ 4.3.4 Limitations, if any, on a Subcontractor’s overhead and profit for increases in the cost of its portion of the Work:

8§ 4.3.5 Rental rates for Contractor-owned equipment shall not exceed percent (__ %) of the standard rate paid
at the place of the Project.
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§ 4.3.6 Unit prices, if any:
(1dentify and state the unit price; state quantity limitations, if any, to which the unit price will be applicable.)

ltem Units and Limitations Price per Unit ($0.00)

8§ 4.3.7 The Contractor shall prepare and submit to the Construction Manager for the Owner, in writing, a Control
Estimate within 14 days of executing this Agreement. The Control Estimate shall include the items in Section A.1 of
Exhibit A, Determination of the Cost of the Work.

§ 4.4 Cost of the Work Plus Contractor’s Fee with a Guaranteed Maximum Price
§ 4.4.1 The Contract Sum is the Cost of the Work as defined in Exhibit A, Determination of the Cost of the Work, plus

the Contractor’s Fee.

8 4.4.2 The Contractor’s Fee:
(State a lump sum, percentage of Cost of the Work or other provision for determining the Contractor’s Fee.)

8§ 4.4.3 The method of adjustment of the Contractor’s Fee for changes in the Work:

§ 4.4.4 Limitations, if any, on a Subcontractor’s overhead and profit for increases in the cost of its portion of the Work:

8 4.4.5 Rental rates for Contractor-owned equipment shall not exceed percent (__ %) of the standard rate paid
at the place of the Project.

§ 4.4.6 Unit Prices, if any:
(Identify and state the unit price, and state the quantity limitations, if any, to which the unit price will be applicable.)

Item Units and Limitations Price per Unit ($0.00)
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8§ 4.4.7 Guaranteed Maximum Price

§4.4.7.1 The sum of the Cost of the Work and the Contractor’s Fee is guaranteed by the Contractor not to exceed
($_), subject to additions and deductions by changes in the Work as provided in the Contract Documents.

Such maximum sum is referred to in the Contract Documents as the Guaranteed Maximum Price. Costs which would

cause the Guaranteed Maximum Price to be exceeded shall be paid by the Contractor without reimbursement by the

Owner.

(Insert specific provisions if the Contractor is to participate in any savings.)

§ 4.4.7.2 The Guaranteed Maximum Price is based on the following alternates, if any, which are described in the
Contract Documents and are hereby accepted by the Owner:

8 4.4.7.3 Allowances included in the Guaranteed Maximum Price, if any:
(Identify and state the amounts of any allowances, and state whether they include labor, materials, or both.)

Item Price

§4.4.7.4 Assumptions, if any, on which the Guaranteed Maximum Price is based:

ARTICLES5 PAYMENTS

§ 5.1 Progress Payments

§5.1.1 Based upon Applications for Payment submitted to the Construction Manager by the Contractor, and upon
certification of the Project Application and Project Certificate for Payment or Application for Payment and Certificate
for Payment by the Construction Manager and Architect and issuance by the Architect, the Owner shall make progress

payments on account of the Contract Sum to the Contractor as provided below and elsewhere in the Contract
Documents.

§5.1.2 The period covered by each Application for Payment shall be one calendar month ending on the last day of the
month, or as follows:

8§ 5.1.3 Provided that an Application for Payment is received by the Construction Manager not later than the

day of a month, the Owner shall make payment of the certified amount in the Application for Payment to the Contractor
not later than the day of the month. If an Application for Payment is received by the Construction
Manager after the application date fixed above, payment shall be made by the Owner not later than (_ ) days
after the Construction Manager receives the Application for Payment.

(Federal, state or local laws may require payment within a certain period of time.)
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8 5.1.4 Progress Payments Where the Contract Sum is Based on a Stipulated Sum

§5.1.4.1 Each Application for Payment shall be based on the most recent schedule of values submitted by the Contractor
in accordance with the Contract Documents. The schedule of values shall allocate the entire Contract Sum among the
various portions of the Work and be prepared in such form and supported by such data to substantiate its accuracy as the
Construction Manager and Architect may require. This schedule, unless objected to by the Construction Manager or
Architect, shall be used as a basis for reviewing the Contractor’s Applications for Payment.

§5.1.4.2 Applications for Payment shall show the percentage of completion of each portion of the Work as of the end of
the period covered by the Application for Payment.

§ 5.1.4.3 Subject to the provisions of the Contract Documents, the amount of each progress payment shall be computed
as follows:

.1 Take that portion of the Contract Sum properly allocable to completed Work as determined by
multiplying the percentage completion of each portion of the Work by the share of the total Contract Sum
allocated to that portion of the Work in the schedule of values, less retainage of percent (_ %).
Pending final determination of cost to the Owner of changes in the Work, amounts not in dispute may be
included as provided in Section 7.3.9 of the General Conditions;

.2 Add that portion of the Contract Sum properly allocable to materials and equipment delivered and
suitably stored at the site for subsequent incorporation in the completed construction (or, if approved in
advance by the Owner, suitably stored off the site at a location agreed upon in writing), less retainage of

percent (__%);

.3 Subtract the aggregate of previous payments made by the Owner; and

4 Subtract amounts, if any, for which the Construction Manager or Architect has withheld or nullified a
Certificate for Payment as provided in Section 9.5 of the General Conditions.

§5.1.4.4 The progress payment amount determined in accordance with Section 5.1.4.3 shall be further modified under
the following circumstances:
.1 Add, upon Substantial Completion of the Work, a sum sufficient to increase the total payments to
percent (__ %) of the Contract Sum, less such amounts as the Construction Manager
recommends and the Architect determines for incomplete Work and unsettled claims; and
.2 Add, if final completion of the Work is thereafter materially delayed through no fault of the Contractor,
any additional amounts payable in accordance with Section 9.10.3 of the General Conditions.

§5.1.4.5 Reduction or limitation of retainage, if any, shall be as follows:

(If it is intended, prior to Substantial Completion of the entire Work, to reduce or limit the retainage resulting from the
percentages inserted in Sections 5.1.4.3.1 and 5.1.4.3.2 above, and this is not explained elsewhere in the Contract
Documents, insert here provisions for such reduction or limitation.)

8§ 5.1.5 Progress Payments Where the Contract Sum is Based on the Cost of the Work without a Guaranteed Maximum Price
§5.1.5.1 With each Application for Payment, the Contractor shall submit the cost control information required in Exhibit
A, Determination of the Cost of the Work, along with payrolls, petty cash accounts, receipted invoices or invoices with
check vouchers attached and any other evidence required by the Owner, Construction Manager or Architect to
demonstrate that cash disbursements already made by the Contractor on account of the Cost of the Work equal or
exceed (1) progress payments already received by the Contractor; less (2) that portion of those payments attributable to
the Contractor’s Fee; plus (3) payrolls for the period covered by the present Application for Payment.

§5.1.5.2 Applications for Payment shall show the Cost of the Work actually incurred by the Contractor through the end
of the period covered by the Application for Payment and for which the Contractor has made or intends to make actual
payment prior to the next Application for Payment.

AIA Document A132™ — 2009 SP. Copyright © 2013 by The American Institute of Architects. All rights reserved. WARNING: This AIA® Document
is protected by U.S. Copyright Law and International Treaties. Unauthorized reproduction or distribution of this AIA® Document, or any portion
of it, may result in severe civil and criminal penalties, and will be prosecuted to the maximum extent possible under the law. To report copyright
violations of AIA Contract Documents, e-mail The American Institute of Architects’ legal counsel, copyright@aia.org.



Init.

§ 5.1.5.3 Subject to other provisions of the Contract Documents, the amount of each progress payment shall be computed
as follows:
.1 Take the Cost of the Work as described in Exhibit A, Determination of the Cost of the Work;
.2 Add the Contractor’s Fee, less retainage of percent (__%). The Contractor’s Fee shall be
computed upon the Cost of the Work described in that Section at the rate stated in that Section; or if the
Contractor’s Fee is stated as a fixed sum, an amount which bears the same ratio to that fixed-sum Fee as
the Cost of the Work bears to a reasonable estimate of the probable Cost of the Work upon its
completion;
.3 Subtract retainage of percent (__ %) from that portion of the Work that the Contractor self-
performs;
4 Subtract the aggregate of previous payments made by the Owner;
.5 Subtract the shortfall, if any, indicated by the Contractor in the documentation required by Article 5 or
resulting from errors subsequently discovered by the Owner’s auditors in such documentation; and
.6 Subtract amounts, if any, for which the Construction Manager or Architect has withheld or withdrawn a
Certificate for Payment as provided in Section 9.5 of AIA Document A232™-2009 SP, General
Conditions of the Contract for Construction, for use on a Sustainable Project, Construction Manager as
Adviser Edition.

§5.1.5.4 The Owner, Construction Manager and Contractor shall agree upon (1) a mutually acceptable procedure for
review and approval of payments to Subcontractors and (2) the percentage of retainage held on Subcontracts, and the
Contractor shall execute subcontracts in accordance with those agreements.

§5.1.5.5 In taking action on the Contractor’s Applications for Payment, the Construction Manager and Architect shall be
entitled to rely on the accuracy and completeness of the information furnished by the Contractor and shall not be
deemed to represent that the Construction Manager and Architect have made a detailed examination, audit or arithmetic
verification of the documentation submitted in accordance with Article 5 or other supporting data; that the Construction
Manager and Architect have made exhaustive or continuous on-site inspections; or that the Construction Manager and
Architect have made examinations to ascertain how or for what purposes the Contractor has used amounts previously
paid on account of the Contract. Such examinations, audits and verifications, if required by the Owner, will be
performed by the Owner’s auditors acting in the sole interest of the Owner.

§5.1.5.6 Except with the Owner’s prior approval, the Contractor shall not make advance payments to suppliers for
materials or equipment which have not been delivered and stored at the site.

§ 5.1.6 Progress Payments Where the Contract Sum is Based on the Cost of the Work with a Guaranteed Maximum Price
§5.1.6.1 With each Application for Payment, the Contractor shall submit payrolls, petty cash accounts, receipted
invoices or invoices with check vouchers attached, and any other evidence required by the Owner or Architect to
demonstrate that cash disbursements already made by the Contractor on account of the Cost of the Work equal or
exceed (1) progress payments already received by the Contractor; less (2) that portion of those payments attributable to
the Contractor’s Fee; plus (3) payrolls for the period covered by the present Application for Payment.

§5.1.6.2 Each Application for Payment shall be based on the most recent schedule of values submitted by the Contractor
in accordance with the Contract Documents. The schedule of values shall allocate the entire Contract Sum among the
various portions of the Work and be prepared in such form and supported by such data to substantiate its accuracy as the
Construction Manager and Architect may require. This schedule, unless objected to by the Construction Manager or
Architect, shall be used as a basis for reviewing the Contractor’s Applications for Payment.

§5.1.6.3 Applications for Payment shall show the percentage of completion of each portion of the Work as of the end of
the period covered by the Application for Payment. The percentage of completion shall be the lesser of (1) the
percentage of that portion of the Work which has actually been completed; or (2) the percentage obtained by dividing
(a) the expense that has actually been incurred by the Contractor on account of that portion of the Work for which the
Contractor has made or intends to make actual payment prior to the next Application for Payment by (b) the share of the
Guaranteed Maximum Price allocated to that portion of the Work in the schedule of values.

§5.1.6.4 Subject to other provisions of the Contract Documents, the amount of each progress payment shall be computed
as follows:
.1 Take that portion of the Guaranteed Maximum Price properly allocable to completed Work as
determined by multiplying the percentage of completion of each portion of the Work by the share of the
Guaranteed Maximum Price allocated to that portion of the Work in the schedule of values. Pending final
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determination of cost to the Owner of changes in the Work, amounts not in dispute shall be included as
provided in Section 7.3.10 of AIA Document A232-2009 SP;

.2 Add that portion of the Guaranteed Maximum Price properly allocable to materials and equipment
delivered and suitably stored at the site for subsequent incorporation in the Work, or if approved in
advance by the Owner, suitably stored off the site at a location agreed upon in writing;

.3 Add the Contractor’s Fee, less retainage of percent (_%). The Contractor’s Fee shall be
computed upon the Cost of the Work at the rate stated in Section 4.4.2 or, if the Contractor’s Fee is stated
as a fixed sum in that Section, shall be an amount that bears the same ratio to that fixed-sum fee as the
Cost of the Work bears to a reasonable estimate of the probable Cost of the Work upon its completion;

4 Subtract retainage of percent (__ %) from that portion of the Work that the Contractor self-
performs;

.5 Subtract the aggregate of previous payments made by the Owner;

.6 Subtract the shortfall, if any, indicated by the Contractor in the documentation required by
Section 5.1.6.1 to substantiate prior Applications for Payment, or resulting from errors subsequently
discovered by the Owner’s auditors in such documentation; and

.7 Subtract amounts, if any, for which the Construction Manager or Architect have withheld or nullified a
Certificate for Payment as provided in Section 9.5 of AIA Document A232-2009 SP.

§5.1.6.5 The Owner and the Contractor shall agree upon a (1) mutually acceptable procedure for review and approval of
payments to Subcontractors and (2) the percentage of retainage held on Subcontracts, and the Contractor shall execute
subcontracts in accordance with those agreements.

§ 5.1.6.6 In taking action on the Contractor’s Applications for Payment, the Construction Manager and Architect shall be
entitled to rely on the accuracy and completeness of the information furnished by the Contractor and shall not be
deemed to represent that the Construction Manager or Architect have made a detailed examination, audit or arithmetic
verification of the documentation submitted in accordance with Section 5.1.6.1 or other supporting data; that the
Construction Manager or Architect have made exhaustive or continuous on-site inspections; or that the Construction
Manager or Architect have made examinations to ascertain how or for what purposes the Contractor has used amounts
previously paid on account of the Contract. Such examinations, audits and verifications, if required by the Owner, will
be performed by the Owner’s auditors acting in the sole interest of the Owner.

§5.1.6.7 Except with the Owner’s prior approval, the Contractor shall not make advance payments to suppliers for
materials or equipment which have not been delivered and stored at the site.

§ 5.2 Final Payment
§ 5.2.1 Final payment, constituting the entire unpaid balance of the Contract Sum, shall be made by the Owner to the
Contractor when

.1 the Contractor has fully performed the Contract except for the Contractor’s responsibility to correct
Work as provided in Section 12.2 of AIA Document A232-2009 SP, and to satisfy other requirements, if
any, which extend beyond final payment;

.2 the Contractor has submitted a final accounting for the Cost of the Work, pursuant to Exhibit A,
Determination of the Cost of the Work when payment is on the basis of the Cost of the Work, with or
without a Guaranteed Maximum payment; and

.3 afinal Certificate for Payment or Project Certificate for Payment has been issued by the Architect; such
final payment shall be made by the Owner not more than 30 days after the issuance of the final
Certificate for Payment or Project Certificate for Payment, or as follows:
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ARTICLE 6 DISPUTE RESOLUTION

§ 6.1 Initial Decision Maker

The Architect will serve as Initial Decision Maker pursuant to Section 15.2 of AIA Document A232-2009 SP, unless
the parties appoint below another individual, not a party to this Agreement, to serve as Initial Decision Maker.

(If the parties mutually agree, insert the name, address and other contact information of the Initial Decision Maker, if
other than the Architect.)

§ 6.2 Binding Dispute Resolution

For any Claim subject to, but not resolved by, mediation pursuant to Section 15.3 of AIA Document A232-2009 SP, the
method of binding dispute resolution shall be as follows:

(Check the appropriate box. If the Owner and Contractor do not select a method of binding dispute resolution below, or
do not subsequently agree in writing to a binding dispute resolution method other than litigation, Claims will be
resolved by litigation in a court of competent jurisdiction.)

0  Arbitration pursuant to Section 15.4 of AIA Document A232-2009 SP.
[0  Litigation in a court of competent jurisdiction.

[J  Other: (Specify)

ARTICLE 7 TERMINATION OR SUSPENSION
§ 7.1 Where the Contract Sum is a Stipulated Sum

§7.1.1 The Contract may be terminated by the Owner or the Contractor as provided in Article 14 of AIA Document
A232-2009 SP.

§7.1.2 The Work may be suspended by the Owner as provided in Article 14 of AIA Document A232-2009 SP.

§ 7.2 Where the Contract Sum is Based on the Cost of the Work with or without a Guaranteed Maximum Price
§ 7.2.1 Subject to the provisions of Section 7.2.2 below, the Contract may be terminated by the Owner or the Contractor
as provided in Article 14 of AIA Document A232-2009 SP.

§ 7.2.2 The Contract may be terminated by the Owner for cause as provided in Article 14 of AIA Document
A232-2009 SP; however, the Owner shall then only pay the Contractor an amount calculated as follows:

.1 Take the Cost of the Work incurred by the Contractor to the date of termination;

.2 Add the Contractor’s Fee computed upon the Cost of the Work to the date of termination at the rate
stated in Sections 4.3.2 or 4.4.2, as applicable, or, if the Contractor’s Fee is stated as a fixed sum, an
amount that bears the same ratio to that fixed-sum Fee as the Cost of the Work at the time of termination
bears to a reasonable estimate of the probable Cost of the Work upon its completion; and

.3 Subtract the aggregate of previous payments made by the Owner.

§ 7.2.3 If the Owner terminates the Contract for cause when the Contract Sum is based on the Cost of the Work with a
Guaranteed Maximum Price, and as provided in Article 14 of AIA Document A232-2009 SP, the amount, if any, to be
paid to the Contractor under Section 14.2.4 of AIA Document A232-2009 SP shall not cause the Guaranteed Maximum
Price to be exceeded, nor shall it exceed the amount calculated in Section 7.2.2.

§ 7.2.4 The Owner shall also pay the Contractor fair compensation, either by purchase or rental at the election of the
Owner, for any equipment owned by the Contractor that the Owner elects to retain and that is not otherwise included in
the Cost of the Work under Section 7.2.1. To the extent that the Owner elects to take legal assignment of subcontracts
and purchase orders (including rental agreements), the Contractor shall, as a condition of receiving the payments
referred to in this Article 7, execute and deliver all such papers and take all such steps, including the legal assignment of
such subcontracts and other contractual rights of the Contractor, as the Owner may require for the purpose of fully
vesting in the Owner the rights and benefits of the Contractor under such subcontracts or purchase orders.
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§7.2.5 The Work may be suspended by the Owner as provided in Article 14 of AIA Document A232-2009 SP; in such
case, the Contract Sum and Contract Time shall be increased as provided in Section 14.3.2 of AIA Document
A232-2009 SP, except that the term ‘profit’ shall be understood to mean the Contractor’s Fee as described in

Sections 4.3.2 and 4.4.2 of this Agreement.

ARTICLE 8 MISCELLANEOUS PROVISIONS

§ 8.1 Where reference is made in this Agreement to a provision of AIA Document A232-2009 SP or another Contract
Document, the reference refers to that provision as amended or supplemented by other provisions of the Contract
Documents.

§ 8.2 Payments due and unpaid under the Contract shall bear interest from the date payment is due at the rate stated

below, or in the absence thereof, at the legal rate prevailing from time to time at the place where the Project is located.
(Insert rate of interest agreed upon, if any.)

§ 8.3 The Owner’s representative:

(Name, address and other information)

8§ 8.4 The Contractor’s representative:
(Name, address and other information)

§ 8.5 Neither the Owner’s nor the Contractor’s representative shall be changed without ten days written notice to the
other party.

§ 8.6 Other provisions:

ARTICLE9 ENUMERATION OF CONTRACT DOCUMENTS

§ 9.1 The Contract Documents, except for Modifications issued after execution of this Agreement, are enumerated in the

sections below.

§9.1.1 The Agreement is this executed AIA Document A132-2009 SP, Standard Form of Agreement Between Owner
and Contractor, for use on a Sustainable Project, Construction Manager as Adviser Edition.

§9.1.2 The General Conditions are AIA Document A232-2009 SP, General Conditions of the Contract for
Construction, for use on a Sustainable Project, Construction Manager as Adviser Edition.
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§9.1.3 The Supplementary and other Conditions of the Contract:

Document Title Date Pages

8§ 9.1.4 The Specifications:
(Either list the Specifications here or refer to an exhibit attached to this Agreement.)

Section Title Date Pages

§9.1.5 The Drawings:
(Either list the Drawings here or refer to an exhibit attached to this Agreement.)

Number Title Date
§9.1.6 The Addenda, if any:
Number Date Pages

Portions of Addenda relating to bidding requirements are not part of the Contract Documents unless the bidding
requirements are also enumerated in this Article 9.

§9.1.7 The Sustainability Plan:

(1dentify the document or documents that comprise the Sustainability Plan by title, date and number of pages, and
include other identifying information.)

Title Date Pages
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Other identifying information:

§9.1.8 Additional documents, if any, forming part of the Contract Documents are:
.1 AIA Document A132™-2009 SP, Exhibit A, Determination of the Cost of the Work, if applicable.
.2 AIA Document E201™-2007, Digital Data Protocol Exhibit, if completed, or the following:

.3 AIA Document E202™-2008, Building Information Modeling Protocol Exhibit, if completed, or the
following:

4 Other documents, if any, listed below:
(List here any additional documents which are intended to form part of the Contract Documents. AIA
Document A232-2009 SP provides that bidding requirements such as advertisement or invitation to bid,
Instructions to Bidders, sample forms and the Contractor’s bid are not part of the Contract Documents

unless enumerated in this Agreement. They should be listed here only if intended to be part of the
Contract Documents.)

ARTICLE 10 INSURANCE AND BONDS

The Contractor shall purchase and maintain insurance and provide bonds as set forth in Article 11 of AIA Document
A232-2009 SP.

(State bonding requirements, if any, and limits of liability for insurance required in Article 11 of AIA Document A232—
2009 SP.)

Type of Insurance or Bond Limit of Liability or Bond Amount ($0.00)

This Agreement is entered into as of the day and year first written above.

OWNER (Signature) CONTRACTOR (Signature)

(Printed name and title) (Printed name and title)
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